STATE OF CALI FORNI A BI D SUMMARY DEPARTMENT OF TRANSPORTATI ON Bl D245

PAGE 1
Bl D OPENI NG DATE 10/ 17/ 00 I N SONOVA COUNTY | N GEYSERVI LLE, 10/ 18/ 00
CONTRACT NUMBER 04- 1R6804 LYTTON AND JI MTOAWN FROM ROUTE 101 CONTRACT CODE 'B '
LOCATI ON 04- SON-128-14.9/17.1 TO 0.2 KM WEST OF MACCAMA CREEK 22 CONTRACT | TEMS

RESURFACE ASPHALT CONCRETE OVERLAY FEDERAL Al D NONE

MBE GOALS: M NORI TY BUSI NESS ENTERPRI SES - 0. 0% WOVEN S BUSI NESS ENTERPRI SES - 0. 0% DI SABLED VETERANS BUSI NESS ENTERPRI SES - 3. 0%

PROPCSALS | SSUED 9 FUND TOTAL 0 TOTAL NUMBER OF WORKI NG DAYS 65
NUVBER OF BI DDERS 6 ENG NEERS EST 1, 923, 000. 00 AMOUNT UNDER 381, 040. 00 PERCENT UNDER EST 19. 81
Bl D RANK Bl D TOTAL Bl DDER | D Bl DDER | NFORVATI ON  ( NAME/ ADDRESS/ LOCATI ON)
1 1, 541, 960. 00 3 NORTH BAY CONSTRUCTI ON | NC 707 763-2891 CC PREF CLAI MED
00357560
P O BOX 6004 FAX 707 765-6417
PETALUVMA CA 94955- 6004
2 1, 640, 640. 00 4 GRANI TE CONSTRUCTI ON COVPANY 831 724-1011 CC PREF CLAI MED
00000089
P O BOX 50085 FAX 831 768-4021
WATSONVI LLE CA 95077- 5085
3 1,671, 847.00 1 GHI LOTTI BROS | NC 415 454-7011 CC PREF CLAI MED
00132128
525 JACOBY STREET FAX 415 454-8376
SAN RAFAEL CA 94901
4 1, 683, 845. 00 6 GHI LOTTI CONSTRUCTI ON COVPANY 707 585-1221 CC PREF CLAI MED
I NC 00644515
246 GHI LOTTI AVENUE FAX 707 585-1601
SANTA ROSA CA 95407
5 1,742,895.00 5 ARGONAUT CONSTRUCTORS 707 542-4862 CC PREF CLAI MED
00171432
P O BOX 639 FAX 707 542-4897
SANTA ROSA CA 95402
6 1, 862, 182. 00 2 MARTI N BROTHERS CONSTRUCTI ON 916 852-1911 SB PREF CLAI MED
00726454
3174 LUYUNG DRI VE STE 3 FAX 916 852-1611 BID IS OVER SBP

RANCHO CORDOVA CA 95742 PREFERENCE LI M TS



04- 1R6804
04- SON- 128
10/ 17/ 00

Bl DDER | D NAME AND ADDRESS

Bl D245
SUMMARY OF REMAI NI NG BI DDERS PAGE 2
10/ 18/ 00

LI' ST OF SUBCONTRACTORS
DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

03

CHRI SP COVPANY
43650 OSGOOD ROAD
FREMONT CA

LANE SAFETY COVPANY
340 W CHANNEL ROAD
BENI Cl A CA

STRI PI NG

LANE CLOSURES

STATEW DE SAFETY AND SI GNS CONSTRUCTI ON AREA SI GNS

1091 N 10TH STREET
SAN JOSE CA



04- 1R6804 Bl D245
04- SON- 128 SUMMARY OF REMAI NI NG BI DDERS PAGE 3
10/ 17/ 00 10/ 18/ 00
LI' ST OF SUBCONTRACTORS
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
04 CHRI SP COVPANY STRI PI NG ( PARTI AL)
FREMONT CA
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
01 A F A CONSTRUCTI ON TRAFFI C CONTRCL ( PORTI ON)
7700 EDGEWATER DRI VE STE 320
OAKLAND CA 94621
CHRI SP COVPANY STRI PI NG
43650 OSGOOD RCAD
FREMONT CA 94539
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
06 A C DI KE COVPANY | TEM 11 (PORTI ON)

LI NCOLN CA
ANRAK CORPCRATI ON
SACRAMENTO CA
CHRI SP COVPANY
FREMONT CA

W NDSOR FUEL
WNDSOR CA

| TEM5 9 AND 13 ( PORTI ON)
ITEMS 3, 4 THRU 7 AND 16 THRU 21 ( PARTI AL)

| TEM 15



04- 1R6804
04- SON- 128
10/ 17/ 00

Bl DDER | D NAME AND ADDRESS

Bl D245
PACGE 4
10/ 18/ 00

SUMMARY OF REMAI NI NG BI DDERS

LI ST OF SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

05

CHRI SP COVPANY
FREMONT CA

FARWEST SAFETY

LODI CA

W NDSOR FUEL COMPANY
W NDSOR CA

Bl DDER | D NAME AND ADDRESS

STRI PI NG

CONSTRUCTI ON AREA SI GNS

EMULSI ON

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02

AFA

5220 S PEACH AVENUE
FRESNO CA 93725
ANRAK

SACRAMENTO CA

CHRI SP COVPANY
43650 OSGOOD RCAD

FREMONT CA 94539-5631

| TEMS 2 AND 3 (PARTI AL)

| TEM5S 9 AND 13 ( PARTI AL)

STRI PI NG



04- 1R6804 Bl D245

04- SON- 128 CONTRACT PROPOSAL OF LOW BIDDER PAGE 5
10/ 17/ 00 10/ 18/ 00
| TEM | TEM UNIT OF ESTI MATED
NO, CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT
1 019730 LEAD COVPLI ANCE PLAN LS LUMP SUM 1, 600. 00* 1, 600. 00
2 (S) 120090 CONSTRUCTI ON AREA S| GNS LS LUMP SUM 4, 500. 00* 4,500. 00
3 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 56, 000. 00* 56, 000. 00
4 019642 REMOVE THERMOPLASTI C TRAFFI C STRI PE M 42, 600 2.20 93, 720. 00
(WH TE)
5 019643 REMOVE THERMOPLASTI C TRAFFI C STRI PE M 33, 200 1. 00 33, 200. 00
( YELLOW
6 150715 REMOVE THERMOPLASTI C PAVEMENT MARKI NG [V 160 18. 00 2, 880. 00
7 150722 REMOVE PAVEMENT MARKER EA 4, 900 1.00 4,900. 00
8 152469 ADJUST UTI LI TY COVER TO GRADE EA 24 550. 00 13, 200. 00
9 (S) 153103 COLD PLANE ASPHALT CONCRETE PAVENENT M2 2, 000 9.50 19, 000. 00
10 190185 SHOULDER BACKI NG STA 430 140. 00 60, 200. 00
11 198007 | MPORTED MATERI AL ( SHOULDER BACKI NG) VB 770 45. 00 34, 650. 00
12 390106 ASPHALT CONCRETE ( OPEN GRADED) TONN 12, 500 56. 25 703, 125. 00
13 390145 REPLACE ASPHALT CONCRETE SURFACI NG VB 1, 450 195. 00 282, 750. 00
14 390175 ASPHALT CONCRETE ( LEVELI NG TONN 550 65. 00 35, 750. 00
15 397001 ASPHALTI C EMULSI ON ( PAI NT BI NDER) TONN 83 490. 00 40, 670. 00
16 (S) 840515 THERVOPLASTI C PAVEMENT MARKI NG V2 160 35. 00 5, 600. 00
17 (S) 840561 100 MM THERMOPLASTI C TRAFFI C STRI PE M 74, 000 .85 62, 900. 00
18 (S) 840563 200 MM THERMOPLASTI C TRAFFI C STRI PE M 70 2.00 140. 00
19 (S) 840568 100 MM THERMOPLASTI C TRAFFI C STRI PE M 6, 500 .65 4,225. 00
(BROKEN 3.66 M- 0.92 M
20 (S) 850111 PAVEMENT MARKER ( RETROREFLECTI VE) EA 4, 200 3.25 13, 650. 00
21 (S) 850122 PAVEMENT MARKER ( RETROREFLECTI VE- EA 700 12.00 8, 400. 00
RECESSED)
22 999990 MOBI LI ZATI ON LS LUMP SUM 60, 900. 00* 60, 900. 00

TOTAL 1, 541, 960. 00



| TEM

O©oOoO~NOOULA, WN P

04- 1R6804

SUMMARY

. 00|
. 00|
. 00|
. 00|
. 00|
. 00|
. 00|
. 00|

00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|

04- SON- 128
10/ 17/ 00
_______________________________ |
SECOND
BI D AMOUNT
_______________________________ |
2, 600. 00* 2600
3, 500. 00* 3500
95, 665. 00* 95665
2.20 93720
1.00 33200
18. 00 2880
.90 4410
400. 00 9600
12. 00 24000
83. 00 35690
34.00 26180.
54. 00 675000.
215.00 311750.
74.00 40700.
350. 00 29050.
35.00 5600.
.82 60680.
2.00 140.
. 65 4225.
3.25 13650.
12. 00 8400.
160, 000. 00* 160000.

00|

1, 640, 640. 00

300.

167, 000.

. 00|

00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|

OF REMA/I
RD
AMOUNT
00~ 2500
00* 6000
00~ 42282
20 93720
00 33200
00 2880
90 4410
00 7200
00 32000
00 34400
.00 33110.
.00 787500.
.00 290000.
.00 34650.
.00 8300.
.00 5600.
.82 60680.
.00 140.
. 65 4225.
. 25 13650.
.00 8400.
00* 167000.
1,671, 847.00

NI NG BI DDERS

. 00|

00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|

FOURTH
BI D AMOUNT
_______________________________ |

4, 300. 00* 4300
3, 000. 00* 3000
15, 000. 00* 15000
2.20 93720
1.00 33200
18. 00 2880
.90 4410
310. 00 7440
24.00 48000
70. 00 30100
76. 00 58520.
68. 00 850000.
225.00 326250.
99. 00 54450.
410. 00 34030.
35.00 5600.
.82 60680.
2.00 140.
. 65 4225.
3.25 13650.
12. 00 8400.
25, 850. 00* 25850.
1,683, 845. 00

Bl D245
PAGE 6
10/ 18/ 00
FI FTH
BI D AMOUNT
5, 000. 00* 5000
10, 000. 00* 10000
105, 840. 00* 105840.
2.20 93720.
1.00 33200.
18. 00 2880.
.90 4410.
375. 00 9000.
15. 00 30000.
180. 00 77400.
40. 00 30800.
56. 20 702500.
235.00 340750.
130. 00 71500.
400. 00 33200.
35.00 5600.
. 82 60680.
2.00 140.
. 65 4225.
3.25 13650.
12. 00 8400.
100, 000. 00* 100000.

1,742, 895. 00



04- 1R6804 Bl D245

04- SON- 128 SUMMARY OF REMAI NI NG BIDDERS PAGE 7
10/ 17/ 00 10/ 18/ 00
| _______________________________
| TEM SI XTH
| Bl D AMOUNT
| _______________________________
1] 15, 000. 00* 15000. 00
2| 4, 300. 00* 4300. 00
3| 86, 000. 00* 86000. 00
4 | 2. 40 102240. 00
5| 1.10 36520. 00
6 | 19. 80 3168. 00
7| 1. 00 4900. 00
8 | 600. 00 14400. 00
9 | 5. 00 10000. 00
10 | 104. 00 44720. 00
11 | 40. 00 30800. 00
12 | 74. 40 930000. 00
13 | 270. 00 391500. 00
14 | 90. 00 49500. 00
15 | 20. 00 1660. 00
16 | 38.50 6160. 00
17 | .90 66600. 00
18 | 2.20 154. 00
19 | .70 4550. 00
20 | 3.55 14910. 00
21 | 13. 00 9100. 00
22 | 36, 000. 00* 36000. 00

TOT 1, 862, 182. 00



